

Bid Results: FY'19 - July 1, 2018 thru June 30, 2019

Bid documents are available on the Fall River Campus located on 777 Elsbree Street, Fall River, Massachusetts, in Building F, Room 1600. Bids can be picked up between the hours of 8:00 AM and 4:00 PM. Please bring a business card with your contact and street address information when picking up bids.

Project #	Description	Issue Date	Bid Deposit	Opening Date	Opening Time and Location	Status
M-01-19	Bookstore Renovations C Building	July 11, 2018	Yes	HVAC July 26, 2019 General August 3, 2019	HVAC 2pm – D209 General 2pm –D209	Awarded
M-02-19	H Building Replacement of Stage Flooring	July 18, 2018	Yes	August 1, 2018	2pm – D209	Awarded
M-03-19	A Building – Exterior soffit Repair	July 18, 2018	Yes	August 1, 2018	2:30pm – D209	Awarded
M-04-19	Building G Window Replacement	July 11, 2018	Yes	Masonry July 25, 2018 General August 3, 2018	Masonry 1pm – D209 General 1:30pm – D209	Awarded
M-05-19	Glazing Replacement at E-L Glass Connector	July 11, 2018	yes	July 25, 2018	1:30pm – D209	Awarded
M-06-19	Athletic Transportation	July 18, 2018	No	August 2, 2018	2pm – F103	Awarded
M-07-19	Locker Room Renovations at G Building	Project was not bid out.				
M-08-19	Pediatric Simulator	January 30, 2019	No	February 13, 2019	2pm – F103	Awarded
M-09-19	Building K Roof Replacement	February 6, 2019	Yes	February 27, 2019	2pm – D209	Awarded
M-10-19	Strategic Planning Consultants	February 25, 2019	No	March 18, 2019	2pm – F103	Awarded
M-11-19	Building H Ceiling Replacement	March 20, 2019	Yes	Electrical April 3, 2019 General April 10, 2019	Electrical 2pm – D209 General 2pm – D209	Rebid
M-11R-19	Building H Ceiling Replacement	April 17, 2019	Yes	Electrical April 24, 2019 General May 8, 2019	Electrical 1pm – A115A General 1pm – A115A	Awarded
M-12-19	Dental Optic Loupes	March 26, 2019	No	April 10, 2019	2pm – F103	Awarded

M-13-19	Upward Bound Summer Residential	April 8, 2019	No	April 23, 2019	2pm – F103	All Bids Rejected
M-14-19	Site Improvements at the Fall River Campus	May 22, 2019	Yes	June 6, 2019	1pm – D209	Awarded
M-15-19	Learning Resources Center Improvements	May 22, 2019	Yes	June 6, 2019	10am – D209	Awarded
M-16-19	Building H Window Replacement and Masonry Repairs	May 29, 2019	Yes	Masonry June 12, 2019 General June 19, 2019	Masonry 1pm – D209 General 1pm – D209	Awarded
M-17-19	Dental Hygiene Instrument Kits	May 9, 2019	No	May 23, 2019	2pm – F103	Awarded
M-18-19	Digital Marketing	May 23, 2019	No	June 6, 2019	2pm – F103	Awarded
M-19-19	Roof Replacement of 800 Purchase St., New Bedford, MA	June 5, 2019	Yes	June 26, 2019	2pm – D209	Awarded
M-20-19	Building L Roof Replacement	June 26, 2019	Yes	July 17, 2019	2pm – D209	Awarded
M-21-19	Offshore Wind Safety and Technical Training Consultant	June 10, 2019	No	July 19, 2019	2pm – D209	Award Pending
M-22-19	Athletic Transportation	June 20, 2019	No	July 8, 2019	2pm – F103	Awarded
M-23-19	Turf Grass Maintenance	June 20, 2019	No	July 8, 2019	2:30pm – F103	Awarded

For more information about pending bids, email businessservices@bristolcc.edu.